



State of Utah

GARY R. HERBERT
Governor

SPENCER J. COX
Lt. Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

BRUCE WHITTINGTON
Interim Director

Addendum No. 5

Date: January 30, 2015

To: Short Listed Architects

From: Darrell Hunting – DFCM Project Manager

Reference: Utah State University
Addition/Renovation Fine Arts Complex – A/E Services
DFCM Project No. 14385770

Subject: **Addendum No. 5**

Pages Total Addendum 1 page

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.

5.1 SCHEDULE CHANGES: There are no project schedule changes.

5.2 GENERAL ITEMS: Voting Member Dan Pennock/Okland Construction has been replaced with Cliff Hokanson/ HHI Corporation