



State of Utah

GARY R. HERBERT
Governor

SPENCER J. COX
Lt. Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

ERIC R. THOLEN
Director

Addendum No. 2

Date: June 21, 2016

To: Contractors

From: Mike Ambre – Project Manager, DFCM

Reference: Executive Business Education Building
University of Utah
DFCM Project No. 15365750

Subject: **Addendum No. 2**

Pages Addendum Cover Sheet 1 page

Note: This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.

2.1 SCHEDULE: There are no project schedule changes.

2.2 GENERAL ITEMS:

2.2.1 BIM Requirements: Due to the inherent differences between this project and other DFCM projects, the BIM requirements have not fully been defined. Therefore BIM coordination will be carried outside the General Requirements Not To Exceed (NTE) amount. After the project team defines the exact BIM requirements a fee shall be negotiated and carried as it's own line item.

2.2.2 General Requirements NTE Clarification; The CM/GC will not be required to identify a cost associated to each line item with in the NTE amount. Instead the CM/GC will provide a NTE number for all General Requirements listed in Addendum #1. The NTE amount listed on the bid form will be the CM/GC's responsibility to manage all items with in.