



State of Utah

GARY R. HERBERT
Governor

SPENCER J. COX
Lt. Governor

Department of Administrative Services

KIMBERLY K. HOOD
Executive Director

Division of Facilities Construction and Management

ERIC R. THOLEN
Director

Addendum No. 2

Date: May 23, 2016

To: A/E Firms

From: Matthias Mueller – Project Manager, DFCM

Reference: Salt Lake West Maintenance Station
Utah Department of Transportation
DFCM Project No. 16027900

Subject: **Addendum No. 2**

Pages	Interview Schedule	1 page
	<u>Updated Aerial Photograph of the New Site</u>	<u>1 page</u>
	Total	2 pages

Note: *This Addendum shall be included as part of the Contract Documents. Items in this Addendum apply to all drawings and specification sections whether referenced or not involving the portion of the work added, deleted, modified, or otherwise addressed in the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject the Bidder to Disqualification.*

- 1.1 **SCHEDULE:** Interview schedule attached.
- 1.2 **GENERAL ITEMS:** **Updated Project Site** aerial photograph of the new site is attached to this addendum. It's appears to be much better than the other site. Please address the issues related to the new site in your presentations.

VALUE-BASED SELECTION INTERVIEW SCHEDULE

Salt Lake West Maintenance Station - A/E Services
Utah Department of Transportation
DFCM Project No. 16027900

Wednesday, June 1, 2016

Room 4112, 4th Floor, State Office Building
DFCM, Capitol Hill Complex
Salt Lake City, Utah

Firm Name	Interview Time
Scott P. Evans Architect & Associates	9:00 am to 9:35 am
Design West Architects	9:45 am to 10:20 am
Dave Robinson Architects	10:30 am to 11:05 am
Prior & Associates Architects	11:15 am to 11:50 am
Naylor Wentworth Lund Architects	12:30 pm to 1:05 pm
Beecher Walker & Associates (BWA)	1:15 pm to 1:50 pm
JRCA Architects	2:00 pm to 2:35 pm

Each interview will consist of a 25-minute presentation with a 10-minute Q&A

Selection Committee:

Bill Juszczak - UDOT


Paul Lawrence - Jacobsen Construction

Matthias Mueller - DFCM Project Manager

Mountain View Corridor - Initial Construction



May 4, 2016



Source: Esri, DigitalGlobe, GeoEye, Earthstar Geographics, CNES/Airbus DS, USDA, USGS, AEX, Getmapping, Aerogrid, IGN, IGP, swisstopo, and