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Date:  May 18, 2016 
 
To:  Short Listed Firms  
 
From:  Matthias Mueller, DFCM Project Manager  
 
Reference: Salt Lake West Maintenance Station – A/E Services  

Utah Department of Transportation 
  DFCM Project No. 16027900 
 
Subject: Short Listing Notification 
                     
                                                                                            
All 7 firms that submitted on the above mentioned project have been short listed and will 
be invited to participate in the final selection interviews.  The interview schedule has yet 
to be determined.  Once the schedule has been confirmed, each team will be notified. 
  
Design West Architects 
Dave Robinson Architects 
James R. Child Associates, Architects 
Prior and Associates Architects 
Naylor Wentworth Lund Architects 
Scott P. Evans Architect and Associates 
Beecher Walker & Associates (BWA)        
 
If you have any questions please contact Matthias Mueller at (801) 554-4957 or myself at  
(801) 538-3403. 
 
 
Dana J. Edwards-Wyms 
Division of Facilities Construction and Management 
VBS Program Coordinator 
 



Value-Based Selection Short List Scoring Matrix
Salt Lake West Maintenance Station - A/E Services
Utah Department of Transportation
DFCM Project No. 16027900

Tuesday, May 17, 2016

Firms A B C D E F G
Selection Criteria Points 

Possible

DFCM Past Performance Rating 50 47.5 47.5 42.5 47.8 45.7 46.3 43.3

Project Team Experience 10 8.3 8.0 8.3 8.3 8.0 7.3 7.3

Past Project Experience as a Team 10 8.7 8.0 8.3 8.3 8.3 7.7 8.3

Design Architect Experience 20 18.7 17.0 17.3 17.3 17.3 16.3 17.7

Project Architects Experience 10 9.0 7.7 7.7 8.3 8.0 7.3 8.0

Budget Control Plan 10 7.3 8.0 8.7 8.3 7.3 7.0 6.7

Project Communication Plan 10 7.0 8.3 7.7 6.7 7.0 6.7 7.3

Sub-Consultant Management Plan 20 13.7 16.3 16.7 13.0 12.7 13.0 12.0

Risk Identification and Mitigation Plan 10 9.3 9.0 9.0 8.3 8.7 9.7 8.7

Value Added Ideas 20 13.3 13.3 13.7 11.0 11.7 10.3 11.7

Creativity 10 7.3 6.7 7.0 6.3 7.0 6.7 7.3

Total 180 150.2 149.8 146.8 143.8 141.7 138.3 138.3

Project Management Approach

Strength of Team


